



**MUNICIPAL COUNCIL OF MBABANE**



**TENDER NOTICE: INTENTION TO AWARD A CONTRACT**

(Also published in terms of section 45(3) (b) of the Public Procurement Act No. 7 of 2011 on the Government public procurement website: [www.sppra.co.sz](http://www.sppra.co.sz))

<b>DATE OF FIRST PUBLICATION OF THIS NOTICE</b>	8 May 2018
<b>TENDER NUMBER</b>	MBABANE/SLGP/001/2017
<b>NAME OF TENDER</b>	The Rehabilitation of Ncoboza –Dobson Road Phase II
<b>APPROVALS AUTHORITY</b>	Municipal Council Of Mbabane
<b>PROCURING ENTITY</b>	Municipal Council Of Mbabane
<b>REQUESTING ENTITY</b>	Municipal Council Of Mbabane

In terms of section 45 of the Public Procurement Act No. 7 of 2011 (the Act), following a competitive bidding process, notice is hereby given that a contract award decision for the above cited tender had been reached by the approval authority as follows:

<b>DETAILS OF BEST EVALUATED RESPONSIVE TENDERS</b>	
<b>NAME</b>	Stefanutti Stocks (Pty)Ltd P.O. Box 1181, Matsapha, Swaziland
<b>NATIONALITY</b>	Swazi
<b>BID PRICE AS READ OUT</b>	E11,499,999.99
<b>PROPOSED CONTRACT PRICE</b>	E11,499,999.99

It must be noted that, in terms of section 45(2) of the Act, the above contract award decision does not constitute a contract.

Further, in terms of section 45(4), 46 and 47 of the Act, all tenderers who submitted bids are hereby notified that a period of ten (10) working days is hereby allowed for submission of any application for review from the above stated date of first publication of this notice.

NAME	NATIONALITY	BID PRICE AS READ OUT	CORRECTED AMOUNT	COMMENTS
Heptagon Construction (Pty)Ltd	Swazi	E11,897,238.38	E11,808,407.10	
Inyatsi Construction (Pty)Ltd	Swazi	E20,152,067.36	E20,152,067.36	
Roots Civils(Pty)Ltd	Swazi	E12,595,630.47	E12,595,630.47	
A G Thomas (Pty)Ltd	Swazi	E12,571,943.30	E12,571,943.30	
Kukhanya Civil Engineering Contractors (Pty) Ltd	Swazi	E10,961,454.85	N/A	The proposed personnel do not meet qualification experience as per ITB 5.3(e) in the bid documents which the total experience required and the number of years doing similar work. The financial auditors report for the period ending June 2017 does not give adequate evidence for the liquid assets to support the financial capability for this project.



**ACTING CHIEF EXECUTIVE OFFICER**